
STATE QF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Contract No.: 03-0G0404 Project ID: 0314000028
Bidder Name: Golden State Bridge, Inc.
CERTIFIED DVBE SUMMARY
DES-OE-102.5 (REV 3/2008)

DISTRICT-COUNTY-ROUTE: 03-Sac-5, 50, 51-VAR
TOTAL BID: 1,258,605.90
BID OPENING DATE: 03-03-16
DVBE PRIME CONTRACTOR CERTIFICATION:none

Submit to:
MSC 43
Office Engineer
Department of Transportation
1727 30th Street
Sacramento, CA 95816-7005

Bidder ID: VC0000009886
03-07-16Al1:55 RCVD

Names of first tier DVBE subcontractors and their items of work listed must be
consistent with the names and items of work in the Subcontractors List
(Pub Cont Code g 4100 et seq.) submitted with the bid. Identify second and
lower tier subcontractors on this form.

If 100% of an item is not performed or supplied by the DVBEs, describe the
exact part, including the planned location of work to be performed, of item to
be performed or supplied by DVBE.

Total Claimed Participation $ 119,860.00
% 10.60

Contact Person:David Riccitiello
(Type or Print)

(Area Code) Telephone Number:925.372-8000

Signature of Bidder

Contract No. 03-0G0404

Date
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STATE QF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Contract No.: 03-0G0404 Project 10: 0314000028
Bidder Name: Golden State Bridge, Inc. Bidder 10: VC0000009886
CERTIFIED DVBE SUMMARY
DES-OE-102.5(REV 3/2008) 03-07-16A11:55 RCVD

Bid Item Number:
3
Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by
DVBE:
Traffic Control - portion
FOR CALTRANS USE ONLY

DVBE Name:Titan DVBE
DVBE Telephone Number:530.949-4358
DVBE Certification Number:1249460
$Amount:67,500.00

Bid Item Number:
1 (pl,11,12.38.39.40.41.42.43.44.45.46 (p).
Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by
DVBE:
Striping and marking and stripe and marking removals
FOR CALTRANS USE ONLY

DVBE Name:Mal1ard Construction Inc,
DVBE Telephone Number:714.785-5394
DVBE Certification Number:1748928
$Amount:52,360.00

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by
DVBE:

FOR CALTRANS USE ONLY

DVBE Name:
DVBE Telephone Number:
DVBE Certification Number:
$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by
DVBE:

FOR CALTRANS USE ONLY

DVBE Name:
DVBE Telephone Number:
DVBE Certification Number:
$Amount:

Contract No. 03-0G0404 Page 15



STATE QF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Contract No.: 03-0G0404 Project 10: 0314000028
Binder Name: Golden State Bridge, Inc.
CERTIFIED DVBE SUMMARY
DES-OE-102.5(REV 3/2008)

Bid Item Number:

Bidder 10: VC0000009886
03-07-16Al1:55 RCVO

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by
DVBE:

FOR CALTRANS USE ONLY

DVBE Name:
DVBE Telephone Number:
DVBE Certification Number:
$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by
DVBE:

FOR CALTRANS USE ONLY

DVBE Name:
DVBE Telephone Number:
DVBE Certification Number:
$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by
DVBE:

FOR CAL TRANS USE ONLY

DVBE Name:
DVBE Telephone Number:
DVBE Certification Number:
$Amount:

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by
DVBE:

FOR CALTRANS USE ONLY

DVBE Name:
DVBE Telephone Number:
DVBE Certification Number:
$Amount:

Contract No. 03-0G0404 Page 16



STATE QF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Contract No.: 03-0G0404 Project ID: 0314000028
Binder Name: Golden State Bridge, Inc. Bidder ID: VC0000009886
CERTIFIED DVBE SUMMARY
DES-OE-102.5(REV 3/2008) 03-07-16Al1:55 RCVO

Bid Item Number:

Description of Work to Be Subcontracted to DVBE or Materials to be Supplied by
DVBE:

FOR CALTRANS USE ONLY

DVBE Name:
DVBE Telephone Number:
DVBE Certification Number:
$Amount:

DVBE prime contractors must enter their DVBE reference number or their DBA name
as listed with Department of General Services (DVBE prime contractors are
credited with 100 percent DVBE participation and need not complete the
above table) .

Contract No. 03-0G0404 Page 17



MALLARD CONSTRUCTION INC.
A DVBE UNION CONTRACTOR - Laborers Local # 2284

a SBIDVBE/SDVOSB Company DGS CERT # 1748928 CSLB # 826607 LIC CLASS n, C-31, C-32, 0-06, D-38, D-42, D-64
638 W. Southem Ave. Orange CA. 92865
Ph. (714) 785-5394 Fax (714) 974.1753 Quote No: GR-2040
E-MAIL: GARY@MALLARDINC.COM

Addenda Noted:

DIR Number: 1000007027
Estimator: Gary Rivers

Email Address:gary@mallardinc.com
Cell Phone 714-785.5394Bid Date' 3/3/2016

Project: Contract 03.0G0404 - Rehabilitate Bridge Decks

Agency: Caltrans

Item Item Descrlotlon Quantitv Unit Unit Price Extended Price
$-

1 lead Compliance Plan (For Non Hazardous Stripe Removals) 1 LS $1,000.00 $1,000.00
11 Remove Thermoplastic Traffic Stripe l,S70 LF $4.00 $ 6,280.00
12 Remove Thermoplastic Pavement Marking 15 5F $100.00 $1,500.00
38 4" Permanent Tape Traffic Stripe 3,190 IF $3.00 $9,570,00
39 6" Permanent Tape Traffic Stripe 940 LF $ 6.50 $ 6,110.00
40 8" Permanent Tape Traffic Stripe 900 LF $7.00 $ 6,300.00
41 8" Permanent Tape Traffic Stripe (Broken 12-3) 370 LF $7.00 $ 2,590.00
42 Permanent Tape Pavement Marking 190 SF $ 15.00 $ 2,850.00
43 4" Permanent Tape Traffic Stripe (8roken 3&-12) 2,180 LF $2.00 $4,360.00
44 4" Permanent Tape Traffic Stripe (Broken 17-7) 300 IF $2.00 $600.00
4S Pavement Marker (Retrorefleetive) 240 EA $5.00 $1,200.00
46 Mobilization 1 lS $10,000.00 $10,000.00

$.
Excludes Traffic (antral for Mallard Forces. A total of 5 Shifts $-
will be required to complete the above stated line items $-

$-
$-
$.
$.
$-
$-
$.
$-
$-

BID TOTAL: $ 52,360.00
I'rojlut Terms & CCl1dltion~:

A. AminImum cf 1!'iworking daY$ prior notification Is required for each move •.l". Mallard Const. wtll not be impactl:!d by Liquidated
Damages assessed by the Contractor I Asency due to an inadequate amount of time to completed Mallard ConstructiDn OperatIons.
General Controaor Is to submit in writing a projett schedule prIor to tf'le above noted working day requIrement.

B. The following materials and services are induded In this quote: Thermoplastic [Noll T'pe (Yes], Marke~ [Yes]. Traffic Stgn!ii~Str;pjng
Plans Onlv [No], Mast ArmSign, - To be SuppliedOnly [No],Thermal Pain' removaIIYe,l, Marker removol [Yes),Temporary ,triping [RPM],
Temp tab removal [Nol. Post UNoParking"Sign. (Nol. CurbPaln'lng [No),Channell,e" [No]

C. Tota' rno,,~lns included In this. quote fo•..Permsr'lent Striping I Strlplns Removal!iiwill be as noted: 2 EA
Additional Cost for BCTrafficto remoblll,e It's Crewwill be eharge a. the following eo.': $ S,SOO,OOEA

D. No Traffic contro' Is induded In thl$ t:luote. Traffic control when induded In this quote is only for Mallard ConlOt. Operations.
E. If General Contractor or any of Its sub-contractors work wIthin Malhlrd Const:. trafflc control, the expl:!"~ wlll be ,hared
accordingly at M:lII::lrdConst. dl,~"etlon. No advance posting.. signing, or eMS Is lnc!ud@dfor Mallard Con51. trafflc control.

F. Prim@Contractorto provld@us with a JOBSITEs@ct.lrearea for t@mporarystorageof all hazardous ,tripe removal d~bri$_
G. Prime Contrutor to provIde dl!:posaJ EIIrea& dlspos.~ of :Ill non-huardous rtripe &: marker debris. Di5posal 3rl!3 to be on site
H. PI'@-5tripingpaul:!ml:!ntpreparation, includins ,weeping, (;Ortcrete curing mat@ri£ll removal are to be provIded by others.

mailto:Address:gary@mallardinc.com
mailto:s@ct.lre


I. II Bonding I, r"'lulred Ple•• e add 3% to the totar bid priee. A minimum price 01$ 400.00 will b. r.qulred lor all bonds.
L. Contractor Is responsible for markings of all sign & P01it installatIon!;, It's Contractor's responsibility to install Be remove USA Markings.
K. Upon A\lV3rdof Contract, Mallard Const. will Submit its weather politY statement that will become a binding documl!lnf to th~ eDntratt.
L. eo..,tractor is responsible far markings of all sign & post installations. It's Contractor's responslbHfty to remove USA Markings.

Payment Terms:
Contractor to provide monthly progress payments for all completed work In attordance with the bid prieins schedule. Monthly
payments must be received in full by Mal1arclConst. no later than 10 calendar days aft@rthe Contractor receives payment from Owner
for our comph!ted work. Delinquent paymel"ts will be subject to the highest Interest rate allowed by law.

Retalnage percentage on monthly progress pavment~ to be no gr~'lter than the perc4:mtag@I'@tained by the Owner on Its payments to
the Contractor. If Owner reduces the retafnalJe percl!ntagl!s on plilyments to the Contractor, the Contractor shallllkewi~e reduce the
rl!tainage percentage on paymetrts to Mallard Canst. Full retention to be released no later thart thirty (30) days after t'omplEltlon
of Mallard Canst. work. Excessive or delinquent ratainace will be subject to the highe:it interest rate allowed by law.

General Terms &- Condirions

NOTE:All contracts must b.wrirten ta our legal corparore name "Mallard Construction, Inc."

Mallard Con~. requires a written contract, purchase order or signed quote prior te ttle start of work.
Any required Testing, Engineering, Design, P@rmJts, licenses Of Applications, and the like to be provided by other~.

Prices al'@based on Plans &. Spec:ifitations available at bid time, inCluding all addenda. AnVrequest for work (po~t bid) under condltlon$
differing from those rf!prl:!!:@ntedbythe Prime Contratt Documents, Induding but not limited to; al!@rl:!dphasins or staging, d@slgn
changes, modified layout resulting from plan l:!lTOrsor inacturate d@signs, wilt require payml!n' for additional werk to be made to
Mallard Const:. at an amount agreed upon prior to performing this work. If an amount cannot be agreed l.lpen prior to performing
the addItional work the amount will be determined using Caltrans Force Ac:c:oun~Rates or unit prIces established in the bid prh::lng
schedule, or a combination thereof; whichever method results in a higher overall payment.

Mallard Const. is not responsible for delays caused by and or resulting from activities or non actlvltfes of others, including but not
not limited to, owner, contractor, vendors, suppliers, other subcontractors a"d other factof'!, not in direct control of Mallard Canst.
For the delays caused by the aforementioned, Mallard Canst. will be reimbursed for all direct and indirect t'osts plus a mark up
of forty pe~Elnt (40%), Or a5 speclf1ed and allowed by the Prime Ccntract if tlte delays ar@eau!ied by the Owner I Agenc;y. Mallard Const.
will be granted an extensir;m ef time to perform its work tantamOul1t to the delay~.

Pfice Includes GeneralliabUlty Insurance coverage up to Two Million Dollars, Auto UabiUty up to On!:!Mimon Dollars, and Umbrella
lIablllty up to Five Million Dollars. Bid Price does not includes cost for insurance requIrement beyond that requlr@ment. prite dees
not include any splI!cial insurrance requirement (i.e. Railroad In$urance, etc.). An additIonal co,t will be required for this type of pelley.

Mallard Canst. r@qulresfifteen (15) working days notice prior to commencement of any production activity. If any of Mallard Con!:t.
work will be a controlling operation on the eritical path of this project. Mallard Const. must be notlfted In writing prior to execution
of the Subcontract Agreement and provided with a CPM sc:h@dulewhichdetafls this work. Failure to provide this information will
waive tt'le Contractor's right to rl:!COVlI!rliquidated damagll!s from Mallard Canst:. far this work.

All changes to the original scope of work or proposed extra work mU$t be directed by the Contractor in writing prior to Mellard Const.
perform'ng this work.

For thll! purpose of this Subtontract Quotation one (1. moy@~I"I~co"~ldered to be: a period of consecutive eight (8J hour days of con~i"lIou,
work, not including weekends and holidays. Any dfscontlnujties in this period, other tr,an weekends and halldays, or for our own
conve.,ience, will be c.harged as an additional move .•ln at the Addition Mow-In Charge as quot@d herein.

Mallard Const. mU$t rll!ceive it 'ett@rof intent to award us the 51.lbcontract no later than (30) calendar days after bid date Dr this
Subcontract Quotation becomes null and void. Also, This qQote shall become a part of any and all subcontract agreements and I or purchases
orders related to the project. Violation of thi! ae:tion tan nulllfy this proposal.

Submitted by: Gary Rivers, Efl:lmating Manager
Cl!11P'hone 714,..785••5394, FaX'Number 714-974-17S3

I hereby .accept all terms and condltfons of this proposal and that this proposal will be fncorporated Into all contract agrt!ement

Slgnaturl!~

Com~ny:

___________________________ Prlnt Name:

- .Pesitlon:



03t2bo.16 10:09 TO: 19253728001 FROM: 5302467837 Page: 2

P.O. BOX 492336 Redding Ca. 96049

SBE/DVBE REF# 1249460 Lic# 913725 DIR#1000006513

COOT # 03-0G0404 Bid Date 03/0312016

Bid item # 2 CONSTRUCTION AREA SIGNS furnish, install, remove (add $850.00 to have Titan
USA project)
CS-I through CS-6 = $7700.00, MI-I through MI-3 = $3000.00 Total = $10,700.00 (With Traffic
Only)

Bid item # 3 TRAFFIC CONTROL
2 man lane closure: Includes cones, I truck, 2 crew, advanced signs, beacons, arrow board. 1 mile I
way. Additional miles @ $50.00 (includes cones, signs, barricades etc, fuel)
8hr shift~ $1400.00
1Ohrshift~ $1780.00
12 hr shifF $2160.00
Rate does not include TMA
Additional Ianel rampl otherway= $100.00 (includes arrow board, cones, signs, necessary
barricades, beacons)
24 hr traffic is subject to additional fuel charge

Type III truck mounted Attenuator (bare rental) $400.00 day $1250.00 week $3000.00 month
Attenuator Truck With Operator ( Contractor is Responsible For Fuel)
8 Hr Shift = $950.00 Overtime Billed at $ 115.00 per Hr

2 Man Flagging Crew: Includes all cones and all advanced portable warning signs as needed for one
mile one direction at a time (additional charges for additional cones and signs if needed)
Over time billed at $95.00 per man hr
RATES DO NOT INCLUDE .5 LUNCH REQUIRED IF NOT RELIEVED BY CONTRACTOR
2 mallfluggillg crew 8hr shift= $1350.00 +pilot cur $750.00 = $2100.00
2 mUllfluggillg crew 10hr shift= $1730.00 +pilot cur $980.00 = $2710.00
2 mUllfluggillg crew 12 hr shif/= $2110.00 +pilot cur $1210.00 = $3320.00
Rumble Strips - Set up ulld teur dowll $250,00 duy iflleeded (With truffie ollly)
Additional Flaggers- 8 hr shift $650.00 over time billed at $95.00 per man hr
Pilot Car with Operator: Includes operator (no mileage charge)
8 hour shift - $750.00 overtime billed at $115.00 per hr

All Night Work is billed an additional $3.50 per man hr
Signatory to Northern California Laborers

Bid Item # 4 PORTABLE CHANGEABLE MESSAGE BOARDS
$1200.00 a month, $550.00 week, $300.00 a day, $200 Delivery Charge Per Board.



03/~<!2Q16 10:09 TO: 19253728001 FROM: 5302467837 Page: 3

There will be no retention held on Traffic Control. There MUST be a 2 week notice before start of
work. If this project falls in a per diem area, contractor will be charged an additional $24.00 per day per
man. Traffic control bid item based on a minimum of 5 consecutive days. Anything less than 3 days will
be charged an additional fee of $500 per crew. Items not specifically included are considered to be
excluded. All bid items are subject to a formal contract or PO suitable to both parties prior to any work
starting. All bid items are subject to availability at the time of project start date.

Titan DVBE . will bill every week. Invoice due and payable 30 days from date ofInvoice . Customer
agrees to pay a finance charge of 1.5% per month on all past due balances .Customer further agrees to pay
reasonable attorney's fees and cost if collection is required. If you have any questions regarding this
information please feel free to call
Titan DVBE Ref#1249460. Please call William Schroyer! Gene Tucker with questions 530-246-7836.

Eugene Tucker Titan DVBE
Operations Manager
Cell # 530.949.4358
Email gene.titandvbe@yahoo.com

mailto:gene.titandvbe@yahoo.com


03/2/2016 10:09 TO: 19253728001 FROM: 5302467837 Page: 1

- Fax Transmission

To: Estimating dept

Fax: 19253728001

RE: 03-0G0404

Comments:

From: William Schroyer

Date: 3/212016

Pages: 3



(VGOLDEN ~
STATE

BRIDGE, INC.
Engineers & Contractors

03-07-16Al1:55 RCVD

March 4,2016

State of California
Department of Transportation
Office Engineer
1727 30th Street, MSC 43
Sacramento, CA 95816

Re: Good Faith Effort Documentation
Caltrans Contract No. 03-0G0404
Bid Date: March 3, 1016

Attached please find Golden State Bridge, Inc.'s Certified DVBE Summary Documentation
on the above reference contract.

Please call us at (925) 372-8000 if you have any questions.

Thank you,

Miquela Fox
Estimating Assistant

3701 Mallard Drive
Benicia, CA 94510

(925) 372.8000
Fax (925) 372-8001



BidSync: The State of California: TITAN DVBE INC Page 1 of2

t4v Departmenf of

General Services
BUilDING GIEEN -M1YIHG GREEN -WOIKING GIEEN

Welcome I LQgQul
Need a••i.tance?
Contact us
at' CAli&00.990.9319

TITAN DVBE INC - #1249460
Supplier Profile

legal Business Name

Doing Business As

Address

TITAN DVBE INC

TITAN DVBE INC

PO BOX 492336
REDDING, CA 96049

Phone

FAX
(530) 246-7836

(530) 246-7837

Service Areas

Email

Web Page

Business Types

titandvbe@juno com

http://titandvbeinc.com

Construction
Service
Non-Manufacturer

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, EIDorado,
Fresno, Glenn, Humboldt. Imperial. Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera,
Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange,
Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San
Francisco, SanJoaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz,
Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare,
Tuolumne, Ventura, Yolo, Yuba,

Keywords Engineering projects storm water pollution plans construction zone traffic control

Construction License Types C-31 - Construction Zone Traffic Control Contractor

Classifications 551217 - 5ignage
721410- Highway and road construction services

Active Certifications

TYPE

SB
DVBE

Certification History

TYPE

SB
DVBE

DVBE

SB (Micro)

SB

STATUS

Approved

Approved

STATUS

Denied

Expired

Expired

Revoked

Denied

FROM

Mar 5, 2014

Mar 15, 2013

FROM

Apr 3,2013

Apr 17, 2012

Apr 15, 2011

Nov 1, 2011

TO

Mar 31,2017

Mar 31,2017

TO

Apr 30,2014

Apr 30,2013

Apr 30,2012

Nov 30, 2012

http://www.bidsync.com/DPXBisCASB ?ac=supplierprofile&supplieroid= 1064655 3/8/2016

http://titandvbeinc.com
http://www.bidsync.com/DPXBisCASB


BidSync: The State of California: TITAN DVBE INC Page 2 of2

DVBE

SB(Micro)

DVBE

Expired

Revoked

Expired

Feb26,2010 Mar31,2011 I
Feb26, 2010 Jun 10,2010

Dec5, 2008 Dec31, 2009
-~-_. ~----- -- - - - -- -- --- - ~---- -~~ -- ~-- - -- ----

http://www.bidsync.comIDPXBisCASB?ac=supplierprofile&supplieroid= 1064655 3/8/2016

http://www.bidsync.comIDPXBisCASB?ac=supplierprofile&supplieroid=


BidSync: The State of California: MALLARD CONSTRUCTION INC Page 1 of2

f4v Department of

General Services
BUILDING GRE£tl.8UYING GREEN.WORIIING GREEN

Welcome I .LQgQut
Need as.istance?
Contact us
C'JlI' catl 300-.990-9339

MALlJ\RD CONSTRUCTION INC - #1748928
Supplier Profile

Legal Business Name

Doing Business As

Address

MALLARD CONSTRUCTION INC

MALLARD CONSTRUCTION INC

1762 N. NEVILLEST
ORANGE,CA 92865

Phone

FAX

(760) 550-1645

(714)974-1753

Keywords

Service Areas

Email

Business Types

,,,.

Construction
Non-Manufacturer

Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, EIDorado,
Fresno, Glenn, Humboldt. Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera,
Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange,
Placer, Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San
Francisco, SanJoaquin, San Luis Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz,
Shasta, Sierra, Siskiyou, Solano, Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare,
Tuolumne, Ventura, Yolo, Yuba,

Highway Safety Road Signs Stripping Road Signs Road Sign Structures Road K-Rail Road
Dividers Traffic Control Roofing Waterproofing Metal Roofing Siding Below Grade
Waterproofing

Construction License Types B - General Building Contractor
C-31 - Construction Zone Traffic Control Contractor
C-32 - Parking and Highway Improvement
C-39 - Roofing
D-06 - Concrete Related Services
D-38 - Sand and Water Biasting
D-42 - Sign Installation
D-64 - Non-specialized

Classifications

Active Certifications

721410 - Highway and road construction services

TYPE

SB
DVBE

Certification History

TYPE
DVBE

STATUS

Approved

Approved

STATUS

Expired

FROM

Nov 4, 2013

Nov 4, 2013

FROM

Dec 18, 2012

TO

Nov 30, 2016

Nov 30, 2016

TO

Dec 31, 2013

http://www.bidsync.comlDPXBisCASB ?ac=supplierprofile&supplieroid= 1756683 3/8/2016

http://www.bidsync.comlDPXBisCASB


BidSync: The State of California: MALLARD CONSTRUCTION INC Page 2 of2

-----------------_._-_._- --_ ..•_._~._._--SB Expired Dec 18, 2012 Dec31, 2013 ---.J

http://www.bidsync.com/DPXBisCASB?ac=supplierprofile&supplieroid= 1756683 3/8/2016

http://www.bidsync.com/DPXBisCASB?ac=supplierprofile&supplieroid=
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